Bid/RFPNumber:
Bid/RFP Title:

Opening Date & Time:

RIVIP Vendor ID #:
Vendor Name:
Address:

Telephone:

Fax:

E-Mail:

Contact Person:
Title:

R.l. Foreign Corp #:

Each bid proposal for a public works project must include a "public copy" to be available for public
inspection upon the opening of bids. Bid proposals that do not include a copy for public inspection will
be deemed nonresponsive. For further information on how to comply with this statutory requirement, see
R. 1. Gen. Laws §§ 37-2-18(b) and (j). Also see Procurement Regulation 5.11, and in addition, for highway
and bridge projects, also see Procurement Regulation 5.13, accessible at www.purchasing.ri.gov.

ORIGINAL

State of Rhode Island and Providence Plantations Contract Offer

RIVIP BIDDER CERTIFICATION COVER FORM

SECTION 1 - VENDOR INFORMATION

7548661A1

CONSTRUCTION AND INSTALLATION OF GARAGE STEDMAN GOVERNMENT CENTER -

CRMC (1 PG)

5/14/2014

4207

J J Cardosi Inc
28 Boston Street

E Providence , Rl 02914-5009

USA

(401) 435-6101
401-435-6102
info@jjcardosi.com
Jay Cardosi
President

11:00 AM

NOTICE TO VENDORS

NOTE: AWARD OF CONTRACTS AND PURCHASE ORDERS SHALL BE SUBJECT, AT THE DISCRETION OF
THE PURCHASING AGENT, TO THE OFFEROR COMPLETING AN ON-LINE RIVIP REGISTRATION at
www.purchasing.ri.gov. It is THE RESPONSIBILITY OF THE VENDOR to make on-line corrections/updates using
the Vendor maintenance program on the RI Division of Purchases Web Site.

SECTION 2 - REQUIREMENTS

ALL OFFERS ARE SUBJECT TO THE REQUIREMENTS, PROVISIONS AND PROCEDURES CONTAINED IN THIS
CERTIFICATION FORM. Offerors are expected to READ, SIGN and COMPLY WITH all requirements. Failure to do so
may be grounds for disqualification of the offer contained herein.
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Section 2.1 - RULES FOR SUBMITTING OFFERS

2.1A. This CERTIFICATION FORM MUST BE ATTACHED IN ITS ENTIRETY TO THE FRONT OF THE OFFER and shall be considered an integral part of
each offer made by a vendor to enter into a contract with the State of Rhode Island, Division of Purchases. As such, submittal of the entire Bidder
Certification Cover Form, signed by a duly authorized representative of the offeror attesting that he/she (1) has read and agrees to comply with the
requirements set forth herein and (2) to the accuracy of the information provided and the offer extended, is a mandatory part of any contract award.

To assure that offers are considered on time, each offer must be submitted with the specific Bid/RFP/LOI number (provided above) and the date and time of
opening marked in the upper left hand corner of envelope. Each bid/offer must be submitted in separate sealed envelopes.

A complete, signed (in ink) offer package must be delivered to the Division of Purchases (via any mail or messenger service) by the time and date specified
for the opening of responses in a sealed envelope.

Bids must be submitted on the RI bid solicitation forms provided, indicating brand and part numbers of items offered, as appropriate. Bidders must submit
detaited cuts and specs on items offered as equivalent to brands requested WITH THE OFFER. Bidders must be able to submit samples if requested.
Mail To: Division of Purchases, One Capitol Hill, Second Floor, Providence, Rl 02908-5855.

Documents misdirected to other State locations or which are not present in the Division of Purchases at the time of opening for whatever cause will be
deemed to be late and will not be considered. For the purposes of this requirement, the official time and date shail be that of the time clock in the Division of
Purchases. Postmarks shall not be considered proof of timely submission.

2.1B. RIVIP SOLICITATIONS. To assure maximum access opportunities for users, public bid/RFP solicitations shall be posted on the RIVIP for a minimum
of seven days and no amendments shall be made within the last five days before the date an offer is due. Except when access to the Web Site has been
severely curtailed and it is determined by the State Purchasing Agent that special circumstances preclude extending a solicitation due date, requests to mail
or fax hard copies of solicitations will not be honored. When the result of an Internet solicitation is unsuccessful, the State of Rhode Island wili cancel the
original solicitation and resolicit the original offer directly from vendors.

2.2. PRICING. Offers are irrevocable for sixty (60) days from the opening date (or such other extended period set forth in the solicitation) and may not be
withdrawn, except with the express permission of the State Purchasing Agent. All pricing will be considered to be firm and fixed unless otherwise indicated.
The State of Rhode Island is exempt from Federal excise taxes and State Sales and Use Taxes. Such taxes shall not be included in the bid price. PRICES
QUOTED ARE FOB DESTINATION.

2.3. DELIVERY and PRODUCT QUALITY. All offers must define delivery dates for all items; if no delivery date is specified, it is assumed that immediate
detivery from stock will be made. The contractor will be responsible for delivery of materials in first class condition. Rejected materials will be at vendor's

expense.
2.4, PREVAILING WAGE, OSHA SAFETY TRAINING, and APPRENTICESHIP REQUIREMENTS.

Bidders must comply with the provisions of the Rhode Island fabor laws, including R. I. Gen. Laws §§ 37-13-1 et seq. and occupational safety laws, including
R. |. Gen. Laws §§ 28-20-1 et seq. These laws mandate for public works construction projects the payment of prevailing wage rates, the implementation
and maintenance of occupational safety standards, and for projects with a minimum value of $1 Million, the employment of apprentices. The successful
Bidder must submit certifications of compliance with these laws from each of its subcontractors prior to their commencement of any work. Prevailing wage
rates, apprenticeship requirements, and other workforce and safety regulations are accessible at www.dlt.ri.gov.

2.5. PUBLIC RECORDS. Offerors are advised that all materials submitted to the State for consideration in response to this solicitation will be considered
without exception to be Public Records pursuant to Title 38 Chapter 2 of the Rhode Island General Laws, and will be released for inspection immediately
upon request once an award has been made. Offerors are encouraged to attend public bid/RFP openings to obtain information; however, bid/RFP response
summaries may be reviewed after award(s) have been made by using the RIVIP at any time or appearing in person at the Division of Purchases Mondays
through Fridays between 8:30 a.m. and 3:30 p.m. Telephone requests for results will not be honored. Written requests for results will only be honored if the
information is not available on the RIVIP.

SECTION 3 - AWARD DETERMINATION

Award will be made to the responsive and responsible offeror quoting the lowest net pricé in accordance with specifications, for any individual item(s), for
major groupings of items, or for all items listed, at the State’s sole option.
3.1. BID SURETY. Where bid surety is required, bidder must furnish a bid bond or certified check for 5% of the bid total with the bid, or for such other

amount as may be specified. Bids submitied without a required bid surety will not be considered.

3.2. SPECIFICATIONS. Unless specified “no substitute,” product offerings equivalent in quality and performance will be considered (at the sole option of the
State) on the condition that the offer is accompanied by detailed product specifications. Offers which fail to include alternate specifications may be deemed
nonresponsive.

SECTION 4 — CONTRACT PROVISIONS

4.1. VENDOR AUTHORIZATION TO PROCEED.

4.1A. When a purchase order, change order, contract/agreement or confract/agreement amendment is issued by the RI Division of Purchases, no claim for
payment for services rendered or goods delivered contrary to or in excess of the contract terms and scope shall be considered valid unless the vendor has
obtained a written change order or contract amendment issued by the Division of Purchases PRIOR TO delivery.

4.1B. Any offer, whether in response to a solicitation for proposals or bids, or made without a solicitation, which is accepted in the form of an order OR
Pricing Agreement made in writing by the Purchasing Agent, or a state official with purchasing authority delegated by the Purchasing Agent, shall be
considered a binding contract.
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4.2. REGULATIONS, GENERAL TERMS AND CONDITIONS GOVERNING STATE CONTRACTS. This solicitation and any contract or purchase order
arising from it are issued in accordance with the specific requirements described herein, and the State's Purchasing Laws and Regulations and other
applicable State Laws. The Regulations, General Terms and Conditions are incorporated into all state contracts. These regulations and basic information
on How To Do Business with the State of Rhode Island are posted on the Rhode Island Vendor Information Program Website (www.purchasing.ri.gov).

4.2A. ARRA SUPPLEMENTAL TERMS AND CONDITIONS. Contracts and sub-awards funded in whole or in part by the American Recovery and
Reinvestment Act of 2009. Pub.L.No. 111-5 and any amendments thereto, such contracts and sub-awards, shall be subject to the Supplemental Terms and
Conditions For Contracts and Sub-awards Funded in Whole or in Part by the American Recovery and Reinvestment Act of 2009. Pub.L.No. 111-5 and any
amendments thereto located on the Division of Purchases website at www.purchasing.ri.gov.

4,3, EQUAL EMPLOYMENT OPPORTUNITY. Compliance certificate and agreement procedures will apply to all awards for supplies or services valued at
$10,000 and more. Minority Business Enterprise policies and procedures, including subcontracting opportunities as described in Title 37 Chapter 14.1, of

the Rhode Island General Laws, also apply.

4.4. PERFORMANCE BONDS. Where indicated, successful bidder must furnish a 100% performance bond and labor and payment bond for contracts
subject to Title 37 Chapters 12 and 13 of the Rhode Island General Laws. All bonds must be furnished by a surety company authorized to conduct business
in the State of Rhode Island. Performance bonds must be submitted within 21 calendar days of the issuance of a tentative notice of award.

4.5, DEFAULT and NON-COMPLIANCE. Default and/or non-compliance with the RIVIP requirements and any other aspects of the award may result in
withholding of payment(s), contract termination, debarment, suspension, or any other remedy necessary that is in the best interest of the state.

4.6, COMPLIANCE. Vendor must comply with all applicable federal, state and local laws, regulations and ordinances.

4.7. SPRINKLER IMPAIRMENT AND HOT WORK. The Contractor agrees to comply with the practices of the State's insurance carrier for sprinkler
impairment and hot work. Prior to performing any work, the Contractor shall obtain the necessary information for compliance from the Risk Management
Office at the Department of Administration or the agency for which work will be performed.

SECTION 5 — CERTIFICATIONS AND DISCLOSURES
ALL CONTRACT AWARDS ARE SUBJECT TO THE FOLLOWING DISCLOSURES & CERTIFICATIONS

Offerors must respond to every disclosure statement.
A person authorized to enter into contracts must sign the offer and attest to the accuracy of all statements.

Indi{ate Yes (Y) or No (N):
1. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has been subject to suspension or debarment by any federal, state, or municipal government agency, or the subject of criminal
prosecution, or convicted of a criminal offense within the previous five (5) years. If so, then provide details below.

2. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has had any contracts with a federal, state or municipal government agency terminated for any reason within the previous five (5) years.
If so, then provide details below.

3. State whether your company or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has been fined more than $5000 for violation(s) of Rhode Island environmental laws by the Rhode Island Department of Environmental
Management within the previous five (5) years. If so, then provide details below.

4, l/we certify that I/we will immediately disclose, in writing, to the Chief Purchasing Officer any potential conflict of interest, which may occur during
the course of the engagement authorized pursuant to this contract.

5. l/we acknowledge that, in accordance with Chapter 37-2-54(c) of the Rhode Island General Laws “no purchase or contract shall be binding on the
state or any agency thereof unless approved by the Department [of Administration] or made under general regulations which the Chief Purchasing
Officer may prescribe”, including change orders and other types of contracts and under State Purchasing Regulation 8.2.1.1.2, “any alleged oral
agreement or arrangements made by a bidder or contractor with any agency or an employee of the Office of Purchases may be disregarded and
shall not be binding on the state”.

6. liwe certify that l/we or my/our firm possesses all licenses required by Federal and State laws and regulations as they pertain to the requirements
of the solicitation and offer made herein and shall maintain such required license(s) during the entire course of the contract resulting from the offer
contained herein and should my/our license lapse or be suspended, I/we shall immediately inform the Rhode Island State Purchasing Agent in
writing of such circumstance.

< kKRR

7. l/we certify that I/we will maintain required insurance during the entire course of the contract resuiting from the offer contained herein and should
my/our insurance lapse or be suspended, l/we shall immediately inform the Rhode Island State Purchasing Agent in writing of such circumstance.

i 8. liwe certify that |/we understand that falsification of any information herein or failure to notify the Rhode Island State Purchasing Agent as certified
herein may be grounds for suspension, debarment and/or prosecution for fraud.

9. liwe acknowledge that the provisions and procedures set forth in this form apply to any contract arising from this offer.

10. l/we acknowledge that l/we understand the State's Purchasing Laws (37-2 of the General Laws of Rhode Island) and Purchasing Regulations
and General Terms and Conditions available at the Rhode Island Division of Purchases Website (www.purchasing.ri.gov) apply as the governing
conditions for any contract or purchase order l/we may receive from the State of Rhode Island, including the offer contained herein.

z 11. IWe certify that the bidder: (i) is not identified on the General Treasurer's list, created pursuant to R.|. Gen. Laws § 37-2.5-3, as a person or entity
engaging in investment activities in Iran described in § 37-2.5-2(b); and (i) is not engaging in any such investment activities in Iran.

12. l/we certify that the above vendor information is correct and complete.
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IF YOU HAVE ANSWERED “YES” TO QUESTIONS #1-3 OR IF YOU ARE UNABLE TO CERTIFY YES TO ITEMS #4-12 OF THE FOREGOING,
PROVIDE DETAILS/EXPLANATION BELOW AND/OR IN AN ATTACHED STATEMENT. INCOMPLETE CERTIFICATION FORMS SHALL BE

GROUNDS FOR DISQUALIFICATION OF OFFER.

Signature belowycolmits vendor to the attached offer and certifies (1) that the offer has taken into account all solicitation
amendments, (2}\tha\ the above statements and information are accurate and that vendor understands and has complied
with the requitemehts'‘set forth herein. When delivering offers in person to One Capitol Hill, vendors are advised to allow at
least one hour guditiona] time for clearance through security checkpoints.

AN\N oue__S/14/14

Vendor's Signature (Person au\hobzed to'enter into contracts; signature must be in ink.)

John J Cardosi Jr., President Print

Name and Title of company official signing offer
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Proposed Garage

SECTION 000410 BID FORM :
RFQ# 7548661
SECTION 000410
BID FORM
Date: 5/14/2014
RFQ # 7548661
To: The Department of Administration, Division of Purchases

One Capitol Hill, Providence, Rl 02908

Project: Proposed Garage
Stedman Government Center
4808 Tower Hill Road
Wakefield, Rl 02879

Submitted by:  J. J. Cardosi, Inc.
28 Boston Street, East Providence, RI 02914

P 401-435-6101 F 401-435-6102 email: info@jjcardosi.com. .

R I Contractors #13269

(Please include in the above spaces the firm's legal name, address, telephone, fax number, contact email

address, and license number if applicable)

The method of measurement and unit price for all items shall be as noted in the
Project Manual Section 000410 Bid Form. The unit price or lump sum price for
all items shall constitute full compensation for complete in place acceptance,
including labor, tools, materials, equipment, and all incidentals and items of work
necessary to complete the work in a manner suitable for final acceptance by the
owner. The Basis of Payment noted in the Project Manual Division 2 Site
Construction and the Supplemental Standards and Specifications are not

applicable.

1. BASEBID

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders,
and in the Contract Documents, the cost submitted here-in includes all work delineated in the
Project Manual and Drawings prepared by Crossman Engineering dated February 2014.
Additionally the cost provided here-in is inclusive of all Allowances that have been identified in the
Contract Documents, as such they have been calculated as part of the total costs submitted as
part of the Base Bid Value. Furthermore, the Base Bid includes all work delineated in the.

BID FORM
Section 000410 - Page 1 of 9
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SECTION 000410 BID FORM Proposed Garage
RFQ#7548661

addendums issued throughout the bidding process and takes into consideration the time line as
presented for the project included as part of this Bid.

The cost to provide the Owner for the Project in full compliance with the Project Documents can
be completed for the Sum of (This Cost includes the values of the Allowances delineated in the
Bid Form) and, we, the undersigned, hereby offer to enter into a Contract to perform the Work as

prescribed for Base Bid for the sum of:

$ LT, TALAD]. (o]0

Numeric

One hundred seventy-one thousand five hundred twenty dollars.
Written

WE HAVE INCLUDED THE REQUIRED BID SURETY AS REQUIRED BY THE
INVITATION TO BID AS PART OF THE ABOVE COST.

2. ALLOWANCES

Allowances for the Project to be included in Base Bid are as follows. The following amount
(Collective Sum Total) in Bid, for inclusion. in the Base Bid:

2.1 Trench Rock Excavation: $500.00
2.2 Gravel Borrow Subbase Backfill and Placement to Replace Unsuitable Soils:

$2,500.00

Should actual value be more or less than identified, the contract value will be adjusted by
change orders and the Unit Prices listed on the Bid Form to reflect the amount of differences.

I (the bidder) have carried as part of the Base Bid the total appllcable value of the
combined totals of Allowances as presented above.

3. ADDENDA

The following Addenda have been received. The modifications to the Bid Documents noted below
have been considered and all costs are included in the Bid Sum.

Addendum No. 1, dated __ 4/23/2014  Addendum No. 2, dated

BID FORM
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SECTION 000410 BID FORM Proposed Garage

Addendum No. 3, dated Addendum No. 4, dated

4. ALTERNATES

BIDDER agrees to be bound by the following alternate prices.

The Bidder shall take notice that the Alternates are listed in the order in which the Owner intends
on awarding them based on available funds and as follows...

Add Alternates will be considered in the order in which they are presented except where available
project funds require choices out of the order in which they are presented. The Owner will then
award the next alternate on the list that the project budget supports or otherwise award a
combination of alternates that follows the order within the project budget.

In the event the Owner is required to reduce funds the Deductive Alternates will be considered in
the order presented, except where funds allow for the skipping a deductive alternate and
proceeding to the next.

Additionally, the Owner reserves the right to award a combination of both Additive and Deductive
Alternates as may be determined to be in the best interests of the Owner.

ADD ALTERNATES

No Add Alternatives are included in the Project.

DEDUCTIVE ALTERNATE

No Deductive Alternatives are included in the project.

5. UNIT PRICES

Provide Unit Pricing for the following items which shall be used for additive and deductive change
orders as may be required. The General Contractor shall submit Unit Costs as requested and
each cost submitted shall be considered to be all inclusive and includes overhead, profit, travel,
mobilization, incidental and appurtenant cost for the complete legal removal and/or installation of
all items identified. Costs submitted shall be inclusive of compliance with all regulatory
requirements, legal disposal, labor, materials, testing, bonding and administrative costs to provide
labor, materials and services as prescribed in the Contract Documents. When these costs (Unit
Costs) are used for deductive change orders the cost will be totaled and Two (2) percent will be
subtracted from the final total which shall be considered administrative costs for the General
Contractor for preparing the deductive Change Order. Provide these Unit Costs in Numerical
form only. Prior to a final bid award confirmation of the Unit Costs will be made between the

Owner and General Contractor. Unit costs will be reviewed as part of the overall review of the -

Bidders proposal for fairness and competitiveness.

BID FORM
Section 000410 - Page 3 of 9
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SECTION 000410 BID FORM Proposed Garage
RFQ# 7548661

The General Contractor shall note that the presence of a requested Unit Cost does not imply that
General Contractor does not own these services in the Base Bid as prescribed in the Contract
Documents and are being prowded in the event the services are required due to circumstances
mutually agreed to as being work in excess of that prescribed in the Contract Documents.

BIDDER agrees to be bound by the unit prices provided herein:

DESCRIPTION OF SERVICES CONTRACTORS UNIT COST

Item 1 Project Mobilization, Per Each $ Jd81olal 00l
ftem 2 Project Demobilization, Per Each $ , 5 Ol b Ol H
Item 3 Clearing and Grubbing, Per Square Yard $ , r{)\ b Ol D
ltem 4 Remove and Dispose Bituminous Pavement, | § , .

Per Square Yard | T H|0
ltem & Earth Excavation, Per Cubic Yard $ , A 1D OlO
tem 6 Trimming and Fine Grading, Per Square Yard | § , 2 1_/ Jd 01 p
ltem 7 Trench Rock Excavation, Per Cubic Yard $ Jd Al 1o |01 p
ftem 8 Filter Sock or Straw Wattles, Per Linear Foot | § , C} OO
ltem 9 Removal of Filter Sock or Straw Wattles $ , '

Erosion Controls, Per Linear Foot 3 OO
item 10 Crushed Stone 1-1/2 inch, Per Cubic Yard $ , AL[ A\ 0 1))
ftem 11 Bedding for Crushed Stone Trench, Per Cubic | § ,

Yard | 3| O 10
ltem 12 Cement Concrete, Per Cubic Yard $ A28 15 NlD
ltem 13 | Gravel Borrow, Per Cubic Yard $ s 2Bloldolo
item 14 Hot Mix Asphalt Class 9.5 (1.5 inch), Per Ton | § Y [ | 571D OO
ltem 15 Hot Mix Asphalt Class 12.5 (3 inch), PerTon | § /IS O LD
ltem 16 Asphalt Emulsion Tack Coat, Per Square $ ,

Yard A o |0
Item 17 Cleaning and Sweeping Pavements, Per $ .

Square Yard ’ =2 Olb
item 18 | Bituminous Pavement Sawcut, Per Linear $ . )

Foot "7[ O 10
ltem 19 4-Inch Depth Loam Borrow, Per Square Yard | § , 7 1)
item 20 RIDOT Type 2 Restdentlal Seeding, Per $

Square Yard ’ 3 0 )
tem21 | Bollard, Per Each $ A5 T1 010 || o1
item 22 2 Inch PVC Electrical Conduit, Per Linear Foot | § , < o1 b

BIDDER agrees to be bound by the unit prices provided herein.

6. ACCEPTANCE and AWARD CRITERIA

This offer shall be open to acceptance and is irrevocable for ninety (90) days from the Bid closing
date. If this Bid is accepted by the Owner within the time period stated above, the Contractor will:

Execute the Agreement subject to compliance with required state regulatory agency
approvals as described in the Invitation to Bid;

BID FORM
Section 000410 - Page 4 of 9




SECTION 000410 BID FORM Proposed Garage
RFQ# /548661

- Furnish the required bonds in compliance with amended provisions of the Instructions to
Bidders; and

- Commence work within three (3) calendar days after receipt of a Purchase Order from the
Rhode Island Division of Purchases.

- Complete the Project in a manner suitable for acceptance by the owner prior to June 30,
2014.

Bid Surety shall be forfeited as damages to the Owner by reason of our failure, in addition to any
and all legal remedies and rights of the Owner, including but not limited to, recovery of the
difference between the Contractor's bid and the next lowest responsible bidder that is accepted by

the Owner.

In the event our bid is not accepted within the time stated above, the required security deposit
shall be returned to the undersigned, in accordance with the provisions of the Instructions to
Bidders, unless a mutually satisfactory arrangement is made for its retention and validity for an

extended period of time.

ACCEPTANCE OF BID and AWARD

it is the intent of the Owner to award a Contract as prescribed in the document
entitled “Solicitation Information” provided the Bid has been submitted in accordance
with the requirements of the Bidding Documents and does not exceed the funds
available for the construction budget. The Purchasing Agent shall have the right to
waive ANY informalities and irregularities in a Bid received and to accept the Bid
which, in the Purchasing Agent's judgment, is in the State’s best interests and the
Owner reserves the right to award the bid based on costs alone.

The Owner shall have the right to accept Alternates in any order and/or combination,
unless otherwise specifically provided in the Bidding Documents, and to determine
the low Bidder on the basis of the sum of the Base Bid and Alternates accepted. The
Owner has grouped the alternates in the order in which they would like to award the
alternates, however as noted above the Owner has the right to award alternates in
any order and/or combination as available funds may dictate what can be
incorporated into the project.

Minority Business Enterprises: Pursuant to G.L. 1956 § 37-14.1-1, et seq., the State
reserves the right to apply additional consideration to offers, and to direct awards to
Bidders other than the responsive Bid representing the lowest price where:

1. The offer is fully responsive to the terms and conditions of the request;

2. The offer is determined to be within a competitive range (not to exceed five
percent (5%) higher than the lowest responsive offer) for the product or service; or

3. The firm making the offer has been certified by the State of Rhode Island,
Department of Economic Development, to be a small business concern meeting
criteria established to be a Minority Business Enterprise.

BID FORM
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SECTION 000410 BID FORM Proposed Garage
RFQ # 61

AWARD

Awards will be made with reasonable promptness and by written notice to the successful
bidder (only); bids are considered to be irrevocable for a period of ninety (90) days following
the bid opening unless expressly provided for to the contrary in the Request, and may not
be withdrawn during this period without the express permission of the Purchasing Agent.

a. Awards shall be made to the bidder(s) whose offer(s) constitutes the lowest
responsive price offer (or lowest responsive price offer on an evaluated basis) for the
item(s) in question or for the Request as a whole, at the option of the State. The State
reserves the right to determine those offers which are responsive to the Request or
which otherwise serve its best interests.

b. The State reserves the right, before making award, to initiate investigations as to
whether or not the materials, equipment, supplies, qualifications or facilities offered by the
bidder meet the requirements set forth in the proposal and specification, and are ample
and sufficient to insure the proper performance of the contract in the event of award.
If upon such examination it is found that the conditions of the proposal are not complied
with or that articles or equipment proposed to be furnished do not meet the
requirements called for, or that the qualifications or facilities are not satisfactory, the
State may reject such a bid. It is distinctly understood, however, that nothing in the
foregoing shall mean or imply that it is obligatory upon the State to make any
examinations before awarding a contract; and it is further understood that if such
examination is made, it in no way relieves the contractor from fulfilling all requirements
and conditions of the contract.

¢. Qualified or conditional offers which impose limitations of the bidder's liability or modify
the requirements of the bid, offers for alternate specifications, or which are made
subject to different terms and conditions than those specified by the State may, at

the option of the State, be
1. rejected as being non-responsive, or

2. set aside in favor of the State's terms and conditions (with the consent of the
bidder), or

3. accepted, where the State Purchasing Agent determines that such
acceptance best serves the interests of the State.

Acceptance or rejection of alternate or counter-offers by the State shall not constitute a
precedent which shall be considered to be binding on successive solicitations or

procurements.
d. Bids submitted in pencil, or which do not bear an original signature, in ink, by an
owner or authorized agent thereof, will not be accepted.
e Bids must be extended in the unit of measure specified in the Request. In the
event of any discrepancy between unit prices and their extensions, the unit price will
govern.
BID FORM
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SECTION 000410 BID FORM Proposed Garage

f. The Purchasing Agent reserves the right to determine the responsibility of any
bidder for a particular procurement.

g. The Purchasing Agent reserves the right to reject any and all bids in whole or in
part, to waive technical defects, irregularities, and omissions, and to give consideration to
past performance of the offerors where, in his judgment the best interests of the State
will be served by so doing.

h. The Purchasing Agent reserves the right to make awards by items, group of
items or on the total low bid for all the items specified as indicated in the detailed
specification, unless the bidder specifically indicates otherwise in his bid.

i Preference may be given to bids on products raised or manufactured in the State,
other things being equal.

j- The impact of discounted payment terms shall not be considered in evaluating
responses to any Request. '

k. The Purchasing Agent reserves the right to act in the State's best interests
regarding awards caused by clerical errors by the Office of Purchases.

The Owner and Design Team will review all submissions. After review, one or more respondents
may be invited to answer questions that allow the Owner and Design Team to determine which
firm will be awarded the project based on the costs and confirmation that the Scope of Work is
clear and that the Bid Costs includes all work. As such, the Bidder shall ensure that all key team
members are available during the period of March 1, 2014 - March 14, 2014 for Scope of Review
meeting that will assist the Owner and Design Team in determining the completeness of the
proposals. Additionally, the Bidder shall be prepared to provide all required documents (i.e. Bond,
Insurance, MBE and etc.) for prompt execution of the Contract. It is further understood that if
such examination and review is made, it in no way relieves the contractor from fulfilling all
requirements and conditions of the contract.

7. CONTRACT TIME

If this Bid is accepted, we will achieve Substantial Completion of the Project by the dates outlined
in the following table for as applicable while working within the Key Dates and Milestone periods
delineated below.

If this Bid is accepted, we will achieve Final Completion of the Project by the date of June 30,
2014 while working within the Key Dates and Milestone periods delineated below.

Description of Key Dates for Project Milestones are as follows based on Summary of Work in
Section 010100 delineated as follows:

Start Of CONSIUCHION. ........coeiiiriiiriiiesisrersr e rver s ee st re s e sesressrensanseesbtean saessbeeranessaneenes April 1, 2014
Date of Substantial Completion..............coveciviirniniiioniin s June 30, 2014
BID FORM

Section 000410 - Page 7 of 9
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SECTION 000410 BID FORM Proposed Garage
RFQ# 7548661

Substantial Completion represents the date that the contractor commences
Punch List completion, and areas are utilized by Owner.

Date that Temporary Certificate of Occupancy ISSUEd ...........ccceriiniieiniinsinn N/A

This requirement will allow the Owner to start staffing the facility, but is not to be construed that the
Contractor has achieved Final Completion for the project. All Warranty Work will be effective the date of final
completion of the areas and spaces as mutually agreed to in writing by the Owner, Architect and the

Contactor.

Date of Final Completion...........ovverearerii e June 30, 2014

This is the date the Owner will officially open the facility for full operations and public access which shall be
the date of Full and Beneficial Use. Issuance of Final Completion of the Facility will be considered at this
time provided all punch lists are reasonably complete and there is no outstanding work to be complefed.

8. Drawing and Contract Exhibits

Project Drawing and Technical Specifications have a Table of Contents that Serve as the
list of Drawings and Project Documents

9. LIQUIDATED DAMAGES

“The Bidder (Contractor) acknowledges and recognizes that the Owner is entitled to full and
beneficial occupancy and use of the completed facilities as defined in the master schedule
and Section entitled “Contract Time “ in this Bid Form. It is the Owners intent to occupy
the completed facilities as delineated in the project schedule

Therefore, the Owner and the Contractor agree as set forth in the following paragraph.

If the Contractor fails to achieve milestones allowing the Owner to effectively and properly
utilize completed facilities, in the periods delineated under Contract Time the Owner shall
be entitled to retain or recover from the Contractor, as liquidated damages and not as a
penalty, the actual costs for such delay, as follows...

The Owner reserves the right to “Actual Damages” which for the purposes of this section
shall be defined as all associated costs to delay and/or utilize parking, pedestrian and
parking areas including the costs of any and all labor and potential difference in cost
between original owner proposals and potential costs differences due to premiums
associated with these costs and ARE limited to remobilization to complete the work timely
as it is related and associated with such delay, including remobilization costs, design team
fees, project management fees , shift premiums and other costs associated with such
delays for those items outlined here-in. These damages shall be based on the actual
documented costs for those items defined above.

The Owner may deduct liquidated damages described in the aforesaid from any unpaid
amounts then or thereafter due the Contractor under this Agreement. Any liquidated
damages not so deducted from any unpaid amounts due the Contractor shall be payable to
the Owner upon the demand of the Owner, from the Contractor and/or its surety.”

BID FORM
Section 000410 - Page 8 of 9
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SECTION 000410 BID FORM
RFQ#_7548661

The maximum liquidated damages payable shall be $250,000.00.

11. BID FORM SIGNATURE(S)

The Bid Sum submitted for the Base Bid includes the totals for Allowances. Bid Alternates and
Unit Costs areﬁvi ed as the Bid Form requires.

J. J. \Sandogi, Inc.
(Bidder's na‘v&ﬁ\\\\
By: \

AN
Title: John J. Caxdosi, Jr., President

Corporate Seal:

AUTHORIZED TO BIND THE FIRM CONTRACTUALLY.

TO THE BID FORM.

THE CONTRACTOR SHALL PROVIDE AN AFFIDAVIT THAT THE PERSON WHO HAS
AFFIXED HIS OR HER SIGNATURE TO THIS BID FORM IS ACTIVELY AND LEGALLY

THIS FORM MUST BE SUBMITTED WITH AND AFFIXED

END OF SECTION 000410

_BID FORM

Section 000410 - Page 9 of 9




ACTION BY UNANIMOUS CONSENT
OF THE STOCKHOLDERS OF
J.J. CARDOSI, INC.

East Providence, Rhode Island
February 28, 2014

The undersigned, constituting all of the shareholders of J.J. Cardosi, Inc., a
Rhode Island corporation (the "Corporation"), entitled to vote at the annual meeting of
the shareholders for the purposes of the Corporation, hereby waive the necessity for a
meeting of the shareholders pursuant to the authority to do so conferred by Rhode
Island General Laws, Section 7-1.2-707, and do hereby consent to the following in lieu of

an annual meeting:

RESOLVED: That the following persons be and they hereby are elected to the offices
set opposite their respective names to serve until resignation, removal,
or death, or until their respective successors are duly elected and

qualified.
President: John J. Cardosi, Jr.
Vice President: None
Secretary: John J. Cardosi, Jr.
Treasurer: John J. Cardosi, Jr.

RESOLVED: That any lawful actions taken by the officers of the Corporation within
the scope of their duties in good faith for the benefit of the Corporation,
which are not intentionally or knowingly violative of any local, state, or
federal law or regulation be and hereby are confirmed and ratified.

This writing shall be filed with the records of the miyutes of the meetings of the
shareholders of the Corporation and shall for all pukposks e treated as a vote taken at a

meeting.

John J. Cardosi, Jr.
Stockholder

ORIGINAL
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SECTION 000480 PROPOSED SUBCONTRACTORS Proposed Garage
RFQ # 7548661 .
SECTION 000480

PROPOSED SUBCONTRACTORS
The Bidder shall state the names of all the subcontractors that he/she proposes to use:

(If none, write “None”)

1. Proposed Subcontractor: ~ Alpha Electrical Contractors Inc

Address: 300 Wampanoag Trail, Riverside, RI 02915

Description of Work:  Electrical

2. Proposed Subcontractor:

Address:

Description of Work:

3. Proposed Subcontractor:

Address:

Description of Work:

(Attach Sheet of additional Subcontractors)

This is to certify that all names of the above-mentioned subcontractors are submitted with full
knowledge and consent of the respective parties.

The Bidder warrants that none of the proposed subcontractors have any conflict of interest with
respect to this Contract.

BIDDER: J\m Tnc.
BY: \\\\\J_ohn J. Cardosi, Jr., President

(Slgnature and Title)

END OF SECTION 000480

Proposed Subcontractors

Section 000480 - Page 1 of 1
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THE AMERICAN INSTITUTE OF ARCHITECTS

AIA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, thatwe  J.J. Cardosi, Inc.

28 Boston Street, East Providence, Rl 02914
as Principal, hereinafter called the Prmclpal and Employers Mutual Casualty Company

P.O. Box 712, Des Moines, IA 50306-0712
4 corporation duly organized under the laws of State of 1A

as Surety, hereinafter called the Surety, are held and firmly bound unto

State of Rhode Island and Providence Plantations

One Capitol Hill, Providence, Rl 02908
as Obligee, hereinafter called the Obligee, in the sum of

Five Percent of Amount Bid Dollars ($ 5% )

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.
WHEREAS,; the Principal has submitted a bid for

Proposed Garage, Stedman Government Center

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with
the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or
Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution hereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
in full force and effect,

Signed and sealed this  14th  of May , 2014

J.J&Q&N&

W (Principal) (Seal)
(Witness) :
BY: President

John J CardosiNJr (Title)

TS

Employers Mutual Casualty Company Spawtua e,
(Surety) _5§ &“tgeﬂ)"" :
153 SEAL i3}

% .

"

§
WS

)
SIS “,.un,

Shelly Andrad (Title) Attorhey-in-Fact 'v?.'?f...t\

O ((Witness)
BY?

Sy

AIA DOCUMENT A310 « BID BOND ¢ AIA ® o FEBRUARY 1970 ED »
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N,Y, AVE,, N.W., WASHINGTON, D.C. 20006
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' E M * P.O. Box 712 » Des Moines, lowa 50306-0712

INSURANCE

CERTIFICATE OF AUTHORITY INDIVIDUAL ATTORNEY-IN-FACT
KNOW ALL MEN BY THESE PRESENTS, that:

1. Employers Mutual Casualty Company, an lowa Corporation 5. Dakota Fire Insurance Company, a North Dakota Corporation
2, EMCASCO Insurance Company, an lowa Corporation 6. EMC Property & Casualty Company, an lowa Corporation
3. Union Insurance Company of Providence, an lowa Corporation 7. Hamilton Mutual Insurance Company, an lowa Corporation

4. lllinols EMCASCO Insurance Company, an lowa Corporation
herelnafter referred to severally as “Company” and collectively as “Companles”, each does, by these presents, make, constitute and appoint;

Shelly Andrade
its true and lawful altorney-in-fact, with full power and authority conferred to sign, seal, and execute the following Surety Bond:

Surety Bond Number: Bid Bond
Princlpal : J.J. Cardosi, Inc.
Obligee .. State of Rhode Island and Providence Plantations

and to bind each Company thereby as fully and to the same extent as If such Instruments were signed by the duly authorized officers of each such Company, and all
of the acts of said attorney pursuant to the authority hereby given are hereby ratified and confirmed.

AUTHORITY FOR POWER OF ATTORNEY

This Power-of-Attorney is made and executed pursuant to and by the authority of the following resolution of the Boards of Directors of each of the Companies at the
first regularly scheduled meeting of each company duly called and held in 1998;

RESOLVED: The President and Chief Executive Officer, any Vice President, the Treasurer and the Secretary of Employers Mutual Casualty Company shall have
power and authority to (1) appoint attorneys-in-fact and authorize them to execute on behalf of each Company and attach the seal of the Company thereto, bonds
and undertakings, recognizances, contracts of Indemnity and other writings obligatory In the nature thereof; and (2) to remove any such attorney-in-fact at any time
and revoke the power and authority given to him or her. Altorneys-in-fact shall have power and authority, subject to the terms and limitations of the power-of-attorney
fssued to them, to execute and deliver on behalf of the Company, and fo attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of
indemnity and other writings obligatory in the nature thereof, and any such instrument executed by any such attorney-in-fact shall be fully and in all respects binding upon
the Company. Certification as to the validity of any power-of-attorney authorized hereln made by an officer of Employers Mutual Casualty Company shall be fully and in all
respects binding upon this Company. The facsimile or mechanically reproduced signature of such officer, whether mads heretofore or hereafter, wherever appearing upon
a cerlified copy of any power-of-attornay of the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN WITNESS THEREOF, the Companles have caused these presents to be signed for each by thelr officers as shown, and the Corporate seals lo be hereto affixed this
13th day of January, 2014,

Mo il i) Gt

},‘olN’S'U% R Bruce G. Kelley, Chairman * Michae! Freel 7
Sgratvonia o, SEandin kb St e, of Companles 2, 3, 4, 5 & 6; Presldent Assistant Vice President/ -
.'§¢o 450, ® 7 T P 1455, % % So SOV
Tase “%9 3¢ ©Lo: 5T vz of Company 1; Vice Chairman and Asslstant Secretary
tg: SEAL i3 2 1863 $g::,3 1963 <= CEO of Company 7
%55, SEF 3E2, owa ‘s;s; %37, So3
OENCITIONEN GO 2 et ~
oy JOW . ,',,?.??‘“ “eagy JOW T On this 13th day of January, 2014 before me a Notary Public In and for the State of lowa,
g, iy, s, personally appeared Bruce G. Kelley and Michael Freel, who, belng by me duly swom, did say
SoWShiteds,  SeWiie,  SowITiter, that they are, and are known to me to be the Chairman, President, Vice Chairman and CEO,
f‘;e;ov”'_m;a,-% oo ‘3’.‘:~‘;o“’°”4,\:";:“:3;‘.: S?«;}\;o\\""«»';—,_%:‘ and/or Assistant Vice President/Assistant Secretary, respectively, of each of the Companies
131 SEAL 3% :3% SEAL g 122 SEAL 34 above; that the seals affixed to this instrument are the seals of said corporations; that said
& § N, ROSER 53 \‘°€°:‘: instrument was signed and sealed on behalf of each of the Companies by authority of their
oo o X gt S respective Boards of Directors; and that the sald Bruce G. Kelley and Michael Freel, as such
A Dyt Ui officers, acknowledged the exscution of said Instrument to be thelr voluntary act and deed,
and the voluntary act and deed of each of the Companies.
" KATHY LYNN LOVERIDGE. My Commission Explres October 10, 2016.
'$ Commission Number 780769 ‘ :
: My Commission EJ?*I m[ KW’) %Wﬁ(%{
_“October 10, 2016 o L
) Notafy Publi€’in and for the State of loga

CERTIFICATE

1, James D. Clough, Vice Presldent of the Companles, do hereby certify that the foregoing resolution of the Boards of Directors by each of the Companies, and
this Power of Attorney Issued pursuant thereto on 13th day of January, 2014, are true and correct and are still in full force and effect.

In Testimony Whereof | have subscribed my name and affixed the facsimile seal of each Company ihls 14th day of May , 2014

ﬂfL— / M Vice President
V AY

“For verification of the authenticity of the Power of Attorney you may call (515) 345-2689.”
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Form W-9 (Rev. 3/7/11) State of Rhode Island
PAYER'S REQUEST FOR TAXPAYER
IDENTIFICATION NUMBER AND CERTIFICATION

THE IRS REQUIRES THAT YOU FURNISH YOUR TAXPAYER IDENTIFICATION NUMBER TO US. FAILURE TO PROVIDE THIS
INFORMATION CAN RESULT IN A $50 PENALTY BY THE IRS. IF YOU ARE AN INDIVIDUAL, PLEASE PROVIDE US WITH YOUR
SOCIAL SECURITY NUMBER (SSN) IN THE SPACE INDICATED BELOW. IF YOU ARE A COMPANY OR A CORPORATION,
PLEASE PROVIDE US WITH YOUR EMPLOYER IDENTIFICATION NUMBER (EIN) WHERE INDICATED.

Taxpayer Identification Number (T.L.N.)

Enter your taxpayer identification number in  Social Security No. (SSN) Employer ID No. (EIN)
the appropriate box. For most individuals,
this is your social security number.

05 | 0463627

NAME J. J. Cardosi, Inc.

ADDRESS 28 Boston Street

(REMITTANCE ADDRESS, IF DIFFERENT)
East Providence, RI 02914

CITY, STATE AND ZIP CODE

CERTIFICATION: Under penalties of perjury, | certify that:

(1) The number shown on this form is my correct Taxpayer Identification Number (or | am waiting for a number to be issued to me), and

(2) 1am not subject to backup withholding because either: (A) | have not been notified by the Internal Revenue Service (IRS) that | am
subject to backup withholding as a result of a failure to report all interest or dividends, or (B) the IRS has notified me that | am no
longer subject to backup withholding.

Certification Instructions — You must cross out item (2) above if you have been notified by the IRS that you are subject to backup
withholding because of unger-reporting interest or dividends on your tax return. However, if after being notified by IRS that you were
subject to backup withholding\you received another notification from IRS that you are no longer subject to backup withholding,

do not cross out itexa (

PLEASE SIGN HERE

SIGNATURE N ta— TiTLe President  pare 3/9/14 g o 43526101

BUSINESS DESIGNATION: N

Please Check One: Individual [] Medical Services Corporation | Government/Nonprofit Corporation  []
Partnership [] Corporation Trust/Estate [] Legal Services Corporation O

NAME: Be sure to enter your full and correct name as listed in the IRS file for you or your business.

ADDRESS, CITY, STATE AND ZIP CODE: Enter your primary business address and remittance address if different from your primary

address). If you operate a business at more than one location, adhere to the following:

1)  Same T.I.N. with more than one location -- attach a list of location addresses with remittance address for each location and indicate
to which location the year-end tax information return should be mailed.

2) Different T.l.N. for each different location — submit a completed W-9 form for each T.I.N. and location. (One year-end tax information
return will be reported for each T.I.N. and remittance address.)

CERTIFICATION -- Sign the certification, enter your title, date, and your telephone number (including area code and extension).

BUSINESS TYPE CHECK-OFF -- Check the appropriate box for the type of business ownership.

Mail to: Supplier Coordinator, One Capitol Hill, Providence, Rl 02908
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RI Department of Laborand Training
Workforce Reguation and Safety Division

Professional Regulation - Prevailing Wage

General Contractor Apprenticeship Certification Form

This form MUST be completed and submitted at the time of bidding and is available on the Department of
Labor and Training's Website at yww,dit.ri.goy, wnder Workforce Regulation and Safety, Prevailing Wage,
Publications and Forms.

Bid/RFP Number: 7548661

Bid/RFP Title: Construction and Installation of Garage Stedman Govt Center CRMC

RIVIP Vendor ID#: 4207 . i

Vendor Name: J. J. Cardosi, Inc.
28 Boston Street, East Providence, RI 02914

Address:
Telephone: 401-435-6101

E-Mail:___infol@jjcardosi.com

Contact Person and Title:_ John J Cardosi Jr., President

J J Cardosi Inc (Company Name & Address) (hereafter
"bidder") hereby certifies that bidder meets the general contractor apprenticeship requirements of R. I, Gen, Laws § 37- 13-
3.1 because bidder meets one of the following qualifications (check):

A. X Bidder sponsors a current and duly approved Rhode Island Department of Labor and Training
Apprenticeship Program and currently employs at least one apprentice per trade/occupation, who will obtain “on
the job training" experience Inthe apprentice's frade by performing on the confract (attach apprenticeship

program standards and apprenticeship agreement);

AV s s At s

B. Bidder sponsors a current and duly registered Rhode Island Depattment of Labor and Training reciprocal
apprenticeship program pursuant to R, L. Gen, Laws § 28-45-16 and currently employs at least one apprentice per
trade/occupation, who will obtain "on the job training" experience in the apprentice's trade by performing work
on the coniract (attach apprenticeship program standards, apprentlceship agreement and Rhode Island
Department of Labor-and Training Reciprocal Apprenticeship Program Approval);

2013-14 Revised 9/1212013




ORIGINA

C. Bidder has entered into a current collective bargaining agreement with a duly approved Rhode Island
Department of Labor and Training Apprenticeship Program sponsor and, pursnant to the terms of the collective
bargaining agreement, will employ at least one apprentice per trade/occupation , who will obtain "on the job
training” experience in the apprentice's trade by performing work on the confract (attach relevant section of
collective bargaining agreement and signature page);

D. Bidder has entered into a current labor agreement with a duly approved Rhode Island Department of
Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the labor agreement, will
employ at least one apprentice per trade/occupation, who will obtain "on the job training" expericnce in the
apprentice's trade by performing work on the contract (attach relevant section of labor agreement and signature

page);
E. Bidder will not perform work on the awarded contract except through subcontractors (non performance);
F, Bidder has received approval from the Rhode Island Department of Labor and Training that it satisfics the

general contractor requirements of R. |. Gen. Laws §37-13-3.1 for purposes of a particular bid (attach Rhode
I§land Department of Labor and Training correspondence).

ardosi Jr., President 5/14/14 !

PrintWe of Authorized Representative Dale ;

Signature of Authyrized Representative

2013-14 Revised 9/12/2013
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RI Department of Labor and Training
Workforce Reguiation and Safety Division

Professional Regulation - Prevailing Wage

General Contractor Apprenticeship Certification Form

J . J . Ca rdOSI ’ I nc. (Company Name & Address) (hereafter

“bidder”) hereby certifies that bidder meets the general contractor apprenticeship requirements of R. I. Gen. Laws § 37-
13-3.1 because bidder meets one of the following qualifications (check):

A. X Bidder sponsors a current and duly approved Rhode Island Department of Labor and Training
Apprenticeship Program and currently employs at least one apprentice per trade/occupation, who will obtain “on
the job training” experience in the apprentice’s trade by performing on the contract;

B. Bidder sponsors a current and duly registered Rhode Island Department of Labor and Training reciprocal
apprenticeship program pursuant to R. I Gen. Laws § 28-45-16 and currently employs at least one apprentice per
trade/occupation, who will obtain “on the job training” experience in the apprentice’s trade by performing work
on the contract (attach apprenticeship program standards, apprenticeship agreement and Rhode Island
Department of Labor and Training Reciprocal Apprenticeship Program Approval);

C. Bidder has entered into a current collective bargaining agreement with a duly approved Rhode Island
Department of Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the collective
bargaining agreement, will employ at least one apprentice per trade/occupation, who will obtain “on the job
training” experience in the apprentice’s trade by performing work on the contract (attach relevant section of
collective bargaining agreement and signature page);

D. Bidder has entered into a current labor agreement with a duly approved Rhode Island Department of
Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the labor agreement, will
employ at least one apprentice per trade/occupation, who will obtain “on the job training” experience in the
apprentice’s trade by performing work on the contract (attach relevant section of labor agreement and signature

page);
E. Bidder will not perform work on the awarded contract except through subcontractors (non performance);

F. Bidder has received approval from the Rhode Island Department of Labor and Training that it satisfies the
general contractor requirements of R. I. Gen. Laws §37-13-3.1 for purposes of a particular bid (attach Rhode
Island Department of Labor and Training correspondence).

osi Jr. President 5/14/14

PrmteWuthonzed Representative Date

Signature of Authorized Representative




Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and
sufficiently complete so as not to be misleading.

SUBMITTED TO: State of Rhode Island

ADDRESS: 1 Capitol Hill, Providence, RI 02908
SUBMITTED BY: J. J. Cardosi, Inc.

NAME: John J. Cardosi, Jr,

ADDRESS: 28 Boston Street, East Providence, RI 02914
PRINCIPAL OFFICE: same as above

[ X ] Corporation

[ ] Partnership

[ 1 Individual

[ 1 Joint Venture
[ 1 Other

NAME OF PROJECT: (if applicable) Stedman Government Center Garage
TYPE OF WORK: (file separate form for each Classification of Work)

[ X ] General Construction
[ 1 HVAC

[ 1 Electrical

[ ] Plumbing

[ 1 Other: (Specify)

§ 1 ORGANIZATION
§ 1.1 How many years has your organization been in business as a Contractor? 34

§ 1.2 How many years has your organization been in business under its present business
name? 22

§ 1.2.1 Under what other or former names has your organization operated?
JJ Cardosi General Contractors

§ 1.3 If your organization is a corporation, answer the following:
§ 1.3.1 Date of incorporation: February 13, 1992

§ 1.3.2 State of incorporation: Rhode Island
§ 1.3.3 President’s name: John J. Cardosi, Jr.

ORIGINAL

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion, The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

This form is approved and
recommended by the American
Institute of Architects (AlA) and The
Associated General Contractors of
America (AGC) for use in evaluating
the qualifications of contractors. No
endorsement of the submitting party
or verification of the information is
made by AlA or AGC.

AlA Document A305™ — 1986, Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
produced by AIA software at 15:41:57 on 05/09/2014 under Order No.4251135572_1 which expires on 05/22/2015, and is not for resale.

User Notes:

(1701078636)
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§ 1.3.4 Vice-president’s name(s)

§ 1.3.5 Secretary’s name: John J. Cardosi, Jr.
§ 1.3.6 Treasurer’s name: John J. Cardosi, Jr.

| § 1.4 If your organization is a partnership, answer the following: N/A
§ 1.4.1 Date of organization:
§ 1.4.2 Type of partnership (if applicable):
§ 1.4.3 Name(s) of general partner(s)

| § 1.51If your organization is individually owned, answer the following: N/A
§ 1.5.1 Date of organization:
§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

| Not applicable.
§ 2 LICENSING
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate
registration or license numbers, if applicable.
Rhode Island Contractor Registration #13269, Rhode Island Commercial Roofer #189R
Lead Hazard Control Firm: RI License #LHCF-0090, and EPA #NAT-48825-1

Massachusetts Foreign Corporation, DCAMM Certified, Massachusetts Construction Supervisor License
#CS076091.

§ 2.2 List jurisdictions in which your organization’s partnership or trade name is filed.
| Rhode Island and Massachusetts.

§ 3 EXPERIENCE
§ 3.1 List the categories of work that your organization normally performs with its own forces.

Site Work, Concrete Foundations and Formwork, Carpentry, Framing, Finish Carpentry, Doors and Hardware,
Windows, Demolition, Preparation for Sub-trades, Steel Fabrication and Erection.

§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)
§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

I No.

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers?

No.

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts
within the last five years?

Yes, see attached for litigation on Robert N Karpp Co Inc vs J J Cardosi Inc

AlA Document A305™ — 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treatles. Unauthorized reproduction or distribution of this AIA® Document, or any 2
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
produced by AIA software at 15:41:57 on 05/09/2014 under Order No.4251135572_1 which expires on 05/22/2015, and is not for resale.

User Notes: (1701078636)
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§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of
another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)

No.

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of
project, owner, architect, contract amount, percent complete and scheduled completion date,

WORK IN PROGRESS report attached.

§ 3.4.1 State total worth of work in progress and under contract:

15,027,487
§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the
name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work
performed with your own forces.

LISTING OF COMPLETE JOBS report attached.

§ 3.5.1 State average annual amount of construction work performed during the past five years:

10,000,000

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your
organization.

RESUMES attached. '.R 1)

§ 4 REFERENCES
§ 4.1 Trade References:

Trade References listing attached.
§ 4.2 Bank References:
Bank Reference listing attached.

§ 4.3 Surety:
§ 4.3.1 Name of bonding company:

Employers Mutual Casualty Company.
§ 4.3.2 Name and address of agent:

USI Insurance, P O Box 1158, East Greenwich, RI 02818 — Agent is William Hertel.

§ 5 FINANCING

§ 5.1 Financial Statement.
§ 5.1.1 Attach a financial statement, preferably audited, including your organization’s latest balance sheet
and income statement showing the following items: Will provide for fiscal year end 12/31/13 upon
completion.

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued
income, deposits, materials inventory and prepaid expenses);

AlA Document A305™ — 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treatles. Unauthorized reproduction or distribution of this AIA® Document, or any 3
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was

produced by AIA software at 15:41:57 on 05/09/2014 under Order No.4251135572_1 which expires on 05/22/2015, and Is not for resale.
User Notes: (1701078636)
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Cardosi Inc, 28 Boston Street, East Providence, Rhode Island 02914 As of 5/9/14
Start Completion | Bonded Not CONTRACT Contractor's Est. Total Billed to | Total Cost | Total Revised
Date Date Bonded PRICE Cost When Bid Date including to Date Estimated Cost
Inc Change Orders Retainage to Complete
OBLIGEE City of Worcester 6/20/2013 | 8/30/2014 X $ 3,142,320 | $ 2,913,000 | $ 1,760,295 [ $1,712,739 | $ 1,200,261
CONTACT Paul Moosey PHONE 508-799-1454
PROJECT _Chandler Magnet School i
OBLIGEE Pawtucket School Department 6/20/2013 X $ 857,075 | $ 677,000 | $ 746,933 | $ 616,008 | § 60,992
CONTACT Dennis Rebelo  PHONE 401-265-1654
PROJECT _Ceiling Repairs/Replacements :
OBLIGEE  Old Colony Planning Council 3/15/2014 | 6/30/2014 X $ 531,600 | $ 468,000 | $ - %3 21430|s 446,570
CONTACT Pat Ciaramella PHONE 508-583-1833
PROJECT Renovations
OBLIGEE City of Worcester 7115/2013 | 7/4/2014 X $ 1,422,883 | $ 1,280,000 [ $ 1,408,746 | $ 1,255,755 | $ 24,245
CONTACT Julie Lynch PHONE 508-799-8574
PROJECT DPW Admin Building Renovations
OBLIGEE Worcester Housing Authority 9/1/2013 | 10/31/2014 X $ 1,672,839 | $ 1,394,000 | $ 409,306 [ $ 358,826 | $ 1,035,174
CONTACT Stanley Miknaitis PHONE 508-635-3311
PROJECT Webster Square Kitchens
OBLIGEE Brockton Housing Authority 3/15/2014 | 9/15/2014 X $ 1,247,490 | $ 1,154,000 | $ 6,175|$ 18519| 8%  1,135481
CONTACT Tom Thibeault PHONE 508-588-6880
PROJECT Washburn Kitchen/Bath Renovations
OBLIGEE Worcester Housing Authority 3/15/2014 | 6/15/2014 X $ 154,590 | $ 134,000 | $ 17,400 | $ 14,577 | $ 119,423
CONTACT Stan Miknaitis PHONE 508-635-3311
PROJECT Entry Access Upgrades ,
OBLIGEE  Div of Capital Asset Mgmnt & Maint 4/14/2014 | 4/7/2015 X $ 5,998,690 | $ 5,705,000 | $ 146,089 [$ 96,058 | $ 5,608,942
CONTACT Barry Heidke PHONE 617-727-4050
PROJECT _Bridgewater Univ New Welcom Cntr
TOTALS $ 15,027,487 $ 13,725,000 $ 4,494,944 $4,093912 $ 9,631,088
TOTAL UNCOMPLETED WORK: $ 10,532,543 | REMARKS:
BONDED: $ 15,027,487 | SIGNATURE:
UNBONDED: $ - TITLE: President
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Listing of Complete Jobs

JJ Om.doﬂ Inc, Nm‘mowﬁo: Stre

et, East Providence, Rhode Island 02914

g B S AMOUN - gtion QUSE 2
Veterans Memorial Housing [Woonsocket Housing Auth $4,657,763 Mar-14 30% |Complete gut, renovation and expansion of
Robert Kulik five buildings.
401-767-8000
May St, Lake View and City of Worcester $3,211,722 Dec-13 35% |Window and Door replacements and
New Citizens Center Schools |Paul Moosey renovations.
508-799-1454
Steel Building Martelly Construction $470,000 Nov-13 80% |Furnish and erect 30,000 sf pre-engineered
Justin Vieira metal building
508-676-0957
Emergency Management State of Rhode Island $1,439,028 Oct-13 70% |Furnish and erect steel structure and pre-
Agency Expansion Mike DiStefano engineered panels. Complete facility renovations.
401-275-4024
Window Replacements Oxford Middle School $1,320,000 Sep-13 65% [Remove and replace aluminum windows and
Allen Himmelberger exterior panels for entire school. Complete door
508-987-6050 replacements, masonry repairs and painting.
Phase 2 Renovations Umicore Indium Products $775,509 Mar-13 40% |Pre-engineered building addition and
Peter Murdoch facility renovations.
401-456-0800
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Listing of Complete Jobs

Kathleen Piatelli
508-946-2000

J J Cardosi Inc, 28 Boston Street, East Providence, Rhode Island 02914
NETEE R S =Y — SER e
plef i BT R

Tuckertown Fire Station 8 Union Fire District $1,007,148 Mar-13 25% |Addition and Renovations to Fire Station.
John Blessing
401-789-8354

Elm Park Risers Worcester Housing Authority $842,925 Nov-12 33% |Plumbing waste stack replacements.
Stanley Miknaitis
508-635-3311

Meehan CT #2 R I Hospital $581,518 Oct-12 50% |Fast track renovation of CT Scan rooms.
Vincent Salines
401-444-8081

Oak Ridge Elementary Sandwich School Dept $561,900 Sep-12 90% [Window replacement.

School David Lager -
781-863-6270

Addison Street Apartments  |Worcester Housing Authority $991,622 Sep-12 60% |ADA renovations. Site upgrades. Gut and
Stantey Miknaitis renovate 52 kitchens.
508-635-3311

Chapel of Hope KMK Construction Co $350,049 Sep-12 60% [Renovation and reinforcing of existing Chapel
John Zulkiewicz for overall blast resistant codes and rehabilitation.
413-222-7603

Worcester Schools Group 2  |Worcester DPW & Parks $2,703,511 Aug-12 35% |Fast track multi school renovations and upgrades.
Eugene Olearczyk
508-889-7417

Mary Goode School Middleborough Schools $339,200 Aug-12 90% |[Window replacement.




ORIGINALL

Listing of Complete Jobs
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Old County Road Elementary m:,_:szm_a School Umuﬁ $765,730 Fast =mox abatement, window _.m_o_momBma and
School John Obieurka mechanical upgrades.
401-231-6606
Maijor Edwards School West Boylston Schools $236,775 Aug-12 30% |Window replacement.
Sean Flanaghan
508-835-2917
Phase 1 Renovations Umicore Indium Products $1,095,159 Jun-12 40% |Renovations to approximately 10,000 sf office
Peter Murdoch space. Including complete gut & reconstruction,
401-456-0800 structural, HVAC and electrical upgrades.
Camp Fogarty - Paving USPFO for Rhode Island $500,144 Mar-12 15% |Complete road & parking lot construction.
Ms Mona Morin
401-275-4248
Maple Gardens - Fall River Housing Authority $3,770,310 Mar-12 70% |Exterior renovations of forty-five 4-unit apartment
Exterior Renovations Everett McGarty buildings including over 1500 sq of hardie plank
508-675-3584 and approximately 1800 windows.
Renovations for Shrewsbury High School $600,282 Feb-12 35% |Classroom, nurse and workspace buildout.
Evolution/Reach Program Robert Cox
508-841-8513
Lincoln Park Towers - Worcester Housing Authority $1,376,348 Jan-12 70% |Complete kitchen cabinet and counter replacement
Kitchen Renovations Stanley Miknaitis of 200 kitchens, while units occupied.
508-635-3311
Exterior Repairs, Windows, |Key Container Co $158,742 Jan-12 50% [Roofing and soffit reconstruction. Conference
and Conference Room Telmo DaSilva room buildout and front office window replacement.
401-723-2000
Re-roof Supply Building State of Rhode Island $115,000 Jan-12 50% |Roof replacement and exterior improvements.

Elaine Richards
401-444-1129

Historical window restoration.
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Listing of Complete Jobs

| J ,_ nm._dom_ ,_:.n, 28 momﬁ,os m:.mmr East _u,_.o<Em:oo. _N:onm Island cnm‘,_,h

Greenwood Terrace

Steven Beauregard
(508) 675-2039

Worcester Public Schools City of Worcester $1,838,869 10/11/2011 50% |Extensive interior renovations including bathroom

Group 1 Eugene Olearczyk overhaul with underground plumbing, multiple class
508-889-7417 room upgrades, painting, flooring, mechanical

and electrical. Fast track schedule.

Worcester Public Schools City of Worcester $1,740,117 10/11/2011 50% |Extensive interior renovations including bathroom

Group 3 Eugene Olearczyk overhaul with underground plumbing, multiple class
508-889-7417 room upgrades, painting, flooring, mechanical

and electrical. Fast track schedule.,

Pande Hall Massachusetts Maritime $1,480,982 5/11/2011 45% |Complete gut out and rehabilitation of an

Mess Deck Renovations Academy institutional capacity kitchen and serving area
Michael Lanahan also on a fast track schedule to allow for returning
508-830-5051 students.

Sunset Hill Fall River Housing Authority $1,534,095 4/11/2011 20% [Removal and replacement of 1,986 windows,

Window Replacement Everett McGarty including caulking and painting. This project was
508-675-3584 accomplished while the units were occupied.

Bathroom Renovations at Woonsocket Housing Auth $3,932,255 3/16/2011 70% |Total and complete demolition and reconstruction

St Germain Manor, Crepeau |Duncan Speel of 639 bathrooms in occupied high rise units.

Court, Kennedy Manor and  {401-767-8062 Scope included new stalls.

Parkview Manor.

Wellington Apartments Worcester Housing Authority $1,132,989 2/11/2011 35% |Complete demolition and reconstruction of 104

Kitchen upgrades Stan Miknaitis kitchens and common areas in occupied units.
508-635-3311

Exeter House Rhode island Hospital $159,975 9/10/2011 40% |Group home renovations.

- Renovations Kevin Passafaro
401-444-8000

Renovations East Bay Community Action $741,856 1/10/2010 35% |Renovations of existing convent to apartments

at Turner Avenue Diane Smith and classrooms. ,
(401) 437-1000

Windows and Siding Westport Housing Authority $555,233 1/10/2010 12% |Removal and replacement of 317 windows, and

210 squares of cedar siding on occupied building.
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Listing of Complete Jobs
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5 CHP Buildings _.om_m-qmos Inc mm AON 136 New mm_ooo sf pre-engineered military storage
- RI National Guard Sites David Powers buildings.
703-393-4840
DPW Highway Garage Town of Sherborn $1,5631,634 12/09 25% [New 12,000 sf pre-engineered building.
John O'Neill
508-651-2488
Renovations Cumbertand Housing Auth. $941,876 02/09 50% |Design and Construct an addition with elevator
Lee Lamothe and vestibule.
401-334-2678
New Fire Station Town of North Kingstown $1,373,587 12/08 20% |Turnkey construction of a new 5,000 sf fire station,
Beverly Wood masonry and wood frame.
401-294-3331
Renovations Narragansett Bay Commission $2,466,428 12/08 35% |Renovations included asbestos abatement, window
to Administrative Offices Manny Enos replacement, new computerized DDC HVAC
401-434-6350 system, roofing, and interior architectural upgrades.
Upper Parking Lot at USPFO for Rhode Island $559,336 12/08 10% |Complete design build turnkey parking lot, lighting
Camp Fogarty National Guard Bureau and drainage system for approx 170 vehicles.
Mona Morin
401-275-4248
New Senior Center West Warwick Senior Cntr $2,887,581 12/08 25% |Turnkey project included site remediation and
Manny Murray development. Construction of wood frame, brick
401-822-4452 and EIFS veneer building. 10,000 sf
Bath Renovations Johnson & Wales University $185,937 11/08 60% |Renovation and upgrades of ADA baths in
Norm Chace operating hotel and restaurant facilities.
401-598-2970
Cyber Lounge Bristol Community College $426,717 10/08 45% |Conversion of classrooms to new high tech

Linda Danzell
508-678-2811

computer lounge, study & vending area. All work
performed while facility was in operation.
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RESUME OF EXPERIENCE
Resume of Experience for John J. Cardosi, Jr. who is Owner/President of the firm J. J. Cardosi, Inc.
1. Personal Information:
Social Security # xxx-xx-5270

Phone Number (401) 788-0610
Address 3175A Tower Hill Road, South Kingstown, Rl 02879

2. Education:
A. High School Charles E Shea High School, Pawtucket, RI

B. College CCRI, Lincoln, RI - 1 year - Dean’s List
C. Trade School N/A

3. Experience with Company:
A. Starting Date 1990 - Present B. Starting Position Estimator/Office Mgr

C. Present position and responsibilities Owner, Estimator, Project Management, subcontractor
and labor co-ordination, Purchasing

D. Percentage of ownership (if applicable) 100%

4. Past Experience in Field:
A. Name, Address & Dates of Prior Employment B. Responsibilities

J. J. Cardosi, Inc.

1986 - 1990 | Field labor, Carpentry, form & concrete
work, site, layout for grades & elevations,

cost accounting

1990 - 1992 Estimating, purchasing, and general
management
1992 - Present President, Owner, Project Manager

5. Personal References (include name, address, phone number, length of time acquainted and relationship)
David Campbell  Tiverton, Ri 401-835-1410 8 yrs Business/Personal

Dan Murphy® Narragansett, Rl 401-575-0750 3 yrs Business/Personal

Jason Bouris Church St, Brooklyn, CT 860-412-1963 23yrs Personal Friend
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RESUME OF EXPERIENCE
Resume of Experience for John J. Cardosi who is Superintendent of the firm J. J. Cardosi, Inc.
1. Personal Information:
Social Security # xxx-xx-7529
Phone Number (401) 728-5429
Address 14 Jane Howland Place, Seekonk, MA 02771

2. Education:
A. High School Tolman High School, Pawtucket, Rl
B. College Roger Williams Collége, Bristol, R - Construction Supervision & Human Relations

C. Trade School NE Tech - Warwick, RI - Electronics - 6 months
Carpenter’s Apprenticeship - Local 94 - 4 years

3. Experience with Company: _
A. Starting Date 1980 B. Starting Position Owner

C. Present position and responsibilities Field Supervisor, Equipment Manager, Project Manager

D. Percentage of ownership (if applicable) N/A

4. Past Experience in Field:
A. Name, Address & Dates of Prior Employment B. Responsibilities

1. J. L. Marshall & Sons, Inc. 1. ,
1968 - 1972 Carpenter’s Apprentice
1972 - 1975 Carpenter
1975-1980 Superintendent on projects from $300,000

to $7,000,000

5. Personal References (include name, address, phone number, length of time acquainted and relationship)
Leo Marshall 3 Clara St, Seekonk, MA 02771 399-8910 45yrs Previous employer
Harry DiZoglio, PE 26 Hopkins Ave, Johnston, Rl 02860 934-2055 25yrs Business associate




Andre C Valente

200 Arcade Avenue
Seekonk, MA 02771
Cell (401) 640-9040

EMPLOYMENT

1988 — Present J. J. Cardosi, Inc.

SUMMARY OF QUALIFICATIONS

I began my career with J. J. Cardosi, Inc. as a laborer. I progressed to foreman, then to
field supervisor. I am capable of directing a site crew, a concrete crew, and a steel
erection crew, also being able to perform all of these functions myself. I oversee and
supervise all trades for projects from start to finish.

O
O

CDL License
Hydraulics License

Following is a small list of some of the projects I have supervised:

(@]

IQF Custom Packaging — a 12,000 sf expansion of a food processing
facility

Greenwich Bay Sailing Association — a 4,000 sf new shower, bath and
storage facility

Microelectronics Inc — a new 7,000 sf masonry and steel manufacturing
and office building

Pawtucket Police Department — a new 65’ x 112’ metal building
Bristol County Sheriff’s Office — a new 17,000 sf two-unit Detention
Facility

New Bedford Housing Authority — 14 Modular Homes for the Elderly and
1* Time Buyers

ORIGINAL
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PAUL APARICIO

700 Shore Drive, Unit 413
Fall River, MA 02721
(508) 916-7026
paparicio921@yahoo.com

PROFESSIONAL SUMMARY

An experienced manager who applies entrepreneurial thinking and problem solving in helping
organizations effectively plan and manage their capital, people and projects. Consistently achieves and
beats deadlines, budgets and develops creative and cost effective solutions. An experienced
relationship manager who earns the trust and respect of all levels of management,-including Senior
Management , Clients, Staff, Development Partners, Subcontractors and Suppliers.

EXPERIENCE

J. J. Cardosi, Inc,, E. Providence, RI

Project Manager

Worcester Public School Department, Worcester, Ma

Interior renovations including modifying bathrooms to comply with ADA requirements. Asbestos

abatement, floor coverings, painting, ACT and MEP improvements. Also responsible for upgrading

Science Labs including installation of acid neutralizing system and related equipment.
Improvements were spread over ten schools with a combined value of $7mm.

Nelly’s, Fall River, Ma
Business Partner
Responsible for development of new business, ongoing operations, purchasing and facility

management.

Advanced Building Concepts, Middietown, RI
Project Manager
McGauley Residence, South Kingstown, RI
$2.6 MM 3,000 sq. ft residential home
Brick Market Place, Newport, RI
$3.5 MM, Renovation of an 84 unit condo development

Stone Street Construction, LLC, Providence, RI
Project Manager
Herff Jones Manufacturing, Warwick, RI
$12 MM 80,000 square foot manufacturing facility
Boch Mitsubishi, Norwood, MA
$3MM Renovation of existing car dealership;
Stone Harbour Development, Bristol, RI
$65MM 80 Unit, high end residential condominium development
Stone Harbour Marina, Bristol, RI
39 slip $2MM marina project
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Nadeau Corporation, South Attleboro, MA
Project Manager
Pollard Middle School, Needham, MA
$1.5MM Combination renovation and new build out
Bristol Community College, Fall River, MA ‘
$800K Renovation
RI Airport Authority, Warwick, RI
$900K Airport hanger renovation and exterior modifications

The Jannard Group, Bristol, RI

Vice President. Construction and Planning

Responsibilities included retail, commercial and residential and specifically the construction of four
proto-type CVS stores at the following locations; Coventry and West Warwick, RI and Southbridge and
Oxford, Ma.

Identification of site locations and property acquisition

Direct land planners, engineers and legal professionals through design, regulatory and zoning review
Prepare property site development budgets and proformas

Coordinate site plan development

Prepare RFP, review bids and award contracts

Responsible for hazardous waste remediation

Hire and oversee construction supervisors and personnel

DEPCO, Warwick, RI

Property Construction Management Specialist

Manager for the Construction, Appraisal and Environmental Departments.

Prepare construction specifications, solicit proposals, review bids, award contracts and supervise
construction for Real Estate Owned and loan assets

Established specification, selected vendors and oversaw remediation of environmentally impaired
properties

Selected appraisal firms, awarded contracts and reviewed appraisals

Approved and monitored construction properties assigned to independent property management firms
Responsible for the property management to two (2) 30,000 square foot commercial buildings
Reviewed insurance claims and approved disbursements of funds for REO and loan assets

AMRESCO, Warwick, RI -

Asset Management company hired by the State of RI to oversee management of failed credit unions
Construction/Asset Manager

Supervised and coordinated construction related activities for REO portfolio with an average annual
value of $40 MM

Developed technical specifications and defined the scope of work for construction and engineering
contracts for various real estate properties

Reviewed and approved requisitions for construction contracts and insurance claims

Supervised sales brokers

Negotiated sales of real estate

Tracked closings with REO administration to insure compliance with contingencies and closing dates
Supervised the construction activities, leasing and expenditures of property management companies




EDUCATION

Roger Williams University, Bristol, RI: Architectural Engineering
Successful completion of the Real Estate Sales Person Course
OSHA 10 hr trained and certified

SKILLS AND PROFICIENCIES
Timberline MS Project MS Word

MS Excel

ORIGINAL
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BRIAN P. COLLINS
205 Baylies Street
N. Dighton, MA 02764
Home: 508-822-1430 ~ Cell: 508-455-7437
Email: beollins111@yahoo.com

SUMMARY OF EXPERIENCE
e Residential Design & Drafting e Bachelor of Science, Mech. Engineering
(Autocad 2d & Chief Architect 3d Modeling) e Project Management
e CAD Design/Drafting (Commercial/Industrial) ¢ Project Engineering
(mechanical, structural, civil layout) e Cost Estimating
e Customer Sales/Service e Technical Writing
e Software: Autocad 2d (10+ years) & 3d e Field Supervision / Working Foreman
Chief Architect 3d e General & Mechanical Construction
Word & Excel e Residential / Commercial / Industrial
WORK HISTORY
AZZ CGIT (Medway, MA) 2008 to 2009

Project Drafter: Performed piping & structural drafting/design for a Compressed Gas Insulated
Transmission Bus Systems Manufacturer.

e Autocad 2d (Details - Subassemblies - Assemblies - Piping Schematics)

¢ Autocad 3d (Piping & Foundation/Support Layout)

APPALACHIAN DESIGN (Asheville, NC) 2001 to 2008

Owner / Designer: Designed/Drafted custom house plans for builders and home owners.
¢ 3d Modeling (Chief Architect)
e 2d Construction Drawings (Autocad)

DELTEC HOMES (Asheville, NC) 1999 to 2005

Estimator: Provided costing and pricing services for a panelized home manufacturer.
¢ Performed/maintained material take-offs on entire product line (Excel).
e Restructured pricing and developed new price quotation software (QwikQuote).
e Provided timely costing/pricing on non-standard products for sales and customer service.

SURETY AND CONSTRUCTION CONSULTANTS, INC. (Tampa, FL) 1996 to 1999

Consultant: Provided construction expertise to the bonding industry on government projects.
e Performed job site visits and contractor record reviews to provide detailed project cost analysis
including estimated completion costs and project/contractor profits or losses.
¢ Performed project takeover/completion tasks including preparation of re-bid packages, project
engineering and project management.
e Reviewed/resolved subcontractor & supplier Payment Bond claims and provide litigation support
including preparation of counter claims.

Page 1 of 2
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LOCKHEED MARTIN SPECIALTY COMPONENTS, INC. (Largo, FL) 1993 to 1996
Advanced Specialist Environmental Protection:
Maintain Environmental Compliance Program for wastewater effluent and air emissions for United States,

Department of Energy facility.
e Provided coordination and oversight of sampling and maintenance subcontractors.
e Corresponded with Department of Energy Personnel to ensure regulatory compliance.
e Prepared data reports and procedures for the D.O.E. and other regulatory agencies.

Advanced Facilities Engineer:
Designed industrial piping systems for new construction and renovation projects at 750,000 square foot facility.

e Prepared plans for construction using CAD (Autotrol).
o Provided trouble shooting and support to Lockheed Martin field supervisors and subs.
¢ Estimated construction costs for mechanical, electrical, and building trades.

C & N PIPING CORP. (Tampa, FL) 1992 to 1993
Owner / Vice President
Managed administrative and construction activities and personnel for industrial piping contractor.

e Designed (Autocad 2d) piping systems and structural supports for Petroleum Storage Facilities.

e Provided total project management including estimating, purchasing, scheduling, sub-contractor

oversight, field supervision, job costing, and customer relations.
o Created detailed and accurate shop drawings including pipe spools and structural supports.
e Performed office admin. activities including accounting, contracts, insurance, and personnel.

GLOBAL PIPING INC. (Tampa, FL) 1990 to 1992

Project Engineer / Project Manager
Performed project management and project engineering for marine and industrial piping contractor.

o Created detailed shop drawings for piping and structural supports for marine and industrial installations
(Autocad 2d).

e Provided project management including estimating, purchasing, scheduling, field supervision, job
costing, and customer relations.

O'NEAL ENGINEERING / LWSM INC. (Ft. Myers, FL) 1986 to 1989

Mechanical Engineer:
Designed HVAC, plumbing, and fire protection systems for consulting engineering firm.

e Created construction plans (Autocad 2d) for commercial projects including office buildings, high rise
condominiums, schools, and hospitals.

CONSTRUCTION FIELD EXPERIENCE 1984 to 1986

EDUCATION
Bachelor of Science Mechanical Engineering (1984)
SOUTHEASTERN MASSACHUSETTS UNIIVERSITY
' North Dartmouth, MA

PREVIOUSLY HELD LICENSES
State of Florida Professional Engineer (PE 47533)
Florida State Certified Building Contractor (CB C037803)
Florida State Certified Mechanical Contractor (CM C056634)
Florida State Certified Pollutant Storage Systems Specialty Contractor (PC C056689)

Page 2 of 2




ORIGINAL

CLAUDINE A. CARLIER
1309 Douglas Ave.
North Providence, Rhode island 02904
(401) 354-6343

OBJECTIVE:

PROFILE:

WORK HISTORY:

1997 — Present

1986-1997

To obtain a position where | may utilize my ACCOUNTING,
BOOKKEEPING and OFFICE MANAGEMENT experience and
skills, which will afford me an opportunity for growth and
advancement.

Extensive Accounting, Bookkeeping and Office Management
experience. Strength in recognizing, analyzing and solving
problems. Highly successful in establishing, streamlining and
automating accounting systems. Thorough and well organized in
completing projects. Highly effective Supervisor as well as co-
worker. Bilingual. Able to type 100 words per minute. Associates
degree in computer technology. Computer literate - Corel Suite,
Microsoft Office, Intuit Master Buider, and Suretrak.

J. J. CARDOSI, INC., East Providence, Rhode Island

A General Contractor.

OFFICE MANAGER

Duties include: Performing all payroll and personnel functions,
Human Resources, Benefits Administrator, accounts receivable,
collections, accounts payable, making deposits, handling any
credits or adjustments, resolving conflicts and complaints,
correspondence, marketing, sorting and distributing mail,
receptionist, preparing credit applications, preparing proposals,
installing new software and training personnel, all computer related
issues, maintenance of the company web site and email,
maintaining office supplies and office equipment repairs.

CARLA CORPORATION, East Providence, Rhode Island
A fine jewelry manufacturer with $10,000,000 in annual sales.
OFFICE MANAGER
Duties include: supervising Credit, Payroll and Customer Service
Departments; overseeing accounts payable and accounts
receivable, posting, balancing, collections, incoming checks and
time cards; generating reports; making deposits; handling
credits/adjustments; approving orders to be shipped; handling
problem accounts/bounced checks; sorting and distributing mail;
resolving conflicts/complaints; typing letters.
ACCOMPLISHMENTS:
e Transferred manual bookkeeping system to an automated
system.
e Created several analytical reports to assist President and
Controller.




1984-1986

1981-1984

1976-1981

JJ O'ROURKE, INC., Warwick, Rhode Island

An electrical contractor.

BOOKKEEPER

Duties included: assisting Controller; accounts payable; calculating
weekly payroll; entering data into computer; preparing invoices;
sorting and distributing mail; answering telephone.

SCOTT BRASS, Cranston, Rhode Island

A supplier of raw materials.

DATA PROCESSING MANAGER

Duties included: supervising and training ten Operators; overseeing
sales, accounts receivable/accounts payable, payroll, and work in
process; scheduling computer time; performing all accounting work;
supplying weekly reports to Controller.

WAUREGAN MILLS OF RHODE ISLAND, INC., Cranston, R |
SECRETARY/BOOKKEEPER

REFERENCES AVAILABLE UPON REQUEST

ORIGINAL
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Cole A. Whitehead Phone: 860-450-9260

125A South Main Street
Brooklyn, CT 06234

SUMMARY
Seeking a project management position, in the field of architectural engineering.
EXPERIENCE
J. J. Cardosi, Inc., East Providence, RI March 2006 — Present

Project Manager :
Responsibilities include management of submittals, bid preparation, permitting, scheduling,
preparing and organizing requests for proposals with all subcontractors.

Hilltop Builders and Plumbing Danielson, CT June 2001 [ March 2006
Construction Worker/Drafter

Work included plumbing, HVAC, carpentry, excavation, and drafting of new homes, additions, and
remodeling. Estimation of projects materials was also required.

EDUCATION

New England Institute of Technology, Warwick, RI October 2003 [l Present

BS Architectural Engineering, GPA 3.5

AS in Architectural Engineering obtained March, 2005, GPA 3.7

Graduated Deanls list with honors

Killingly High School, Killingly, CT September 1999 [ June 2003
OTHER

Computer Skills: WORD, PowerPoint, Autocad 2006, Architectural Desktop 2006, Sketch-up 5

Achievements: Captain of the Football 2002, Captain of Wrestling 2003, Leadership award in wrestling
2003.

Hobbies: Skiing, motorcycling, fishing, hunting, wood-working, and numerous outdoor activities.

REFERENCES
Tom Thurlow, Owner of Hilltop Builders and Plumbing Phone: 860-234-6792
Barbara Placido Phone: 860-2080363

Henry Young, Professor at New England Institute of Technology, and partner of Young and Young LLC
Phone: 401-743-0192
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Crystal Ward

40 Martha Street @ Pawtucket, R 02860 @ Cell: 401-952-8490 @ cryscarlier@verizon.net

OPERATIONS MANAGEMENT

Overview Eleven years of experience working for and managing retail establishments. Recognized for
delivering unparalleled customer service, dedicated work ethic, and attention to detail. A
verifiable track record of success backed by impeccable references.

Key Skills Exceptional Customer Service Budgeting and Record Keeping

Merchandising and Display New Product Introduction

Employee Management Problem Solving

New Location Start-up Management Inventory and Pricing Controls

Human Resources Computer/POS Scanning Use

Payroll and Scheduling of Employees Profit & Loss Management
Experience J. J. Cardosi, Inc. — East Providence, RI 02914

Office Assistant October 2010 - Present

Process weekly payroll, prepare certified weekly payroll reports, cost code invoices and input
into accounting system. Vendor maintenance, set up new Outlook system to aide in sending
out Requests for Proposals from vendors for new projects, assist in preparing bids and
delivering them. Process daily mail, answer phones.

Christmas Tree Shops

Retail Customer Service Associate 2008 - October 2010
e  Administrative responsibilities included closing registers, assisting in payroll
processing and floor recovery
e Front Lane Management
o Opening and Closing Store operations
e  Cash Office Management and operations
Gap
Retail Customer Service Associate 2005 - 2008
¢  Floor sales and customer service
e  Extensive work with visual standards and merchandising high-ticket items
e  Administrative responsibilities included closing registers, assisting in payroll
processing and floor recovery

Best Buy

Operations Manager 2002 - 2004
s  Responsible for supply ordering

Staffing & Schedule of store staff

Profit & Loss Tracking

Customer Service

Front Lane Management

Human Resource Management

Responsible for Management and Operations of Sales Floor

Opening store operations

Closing store operations




Crystal Ward Phone: 401-952-8490 ORIGINAL
Circuit City
Operations Manager 1999 - 2002
e  Responsible for supply ordering
e Responsible for tracking and managing store inventory
e  Store security implementation
e  Merchandising management and planogram implementation
e  Profit and Loss tracking
¢ Human Resource Management
e  Staffing & Scheduling of store staff
e  Customer Service and Media Departments Manager
e  Opening and closing store operations
e Training and developing all new associates
Technology MS Office (Word/Excel/PowerPoint/Access/Project/Outlook), Windows (all), Master Builder,

Corel Suite, AIA Software, Website maintenance (ftp site)

References provided upon request.
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Dominic Ricci
405 Cardinal Lane, Tyngsboro, MA 01879
Cell: 781-929-6003 Home: 978-226-5709

dricci520@verizon.net

MANAGER/SUPERINTENDENT OF CONSTRUCTION

Qualifications « Construction Superintendent of numetous multi-million dollar projects
« Experience in public and private sectors '

+ Specialist in quality control of projects

+ Responsible for tracking of all work petformed within projects

+ Responsible for tracking all OSHA and Hazmat requirements

Licenses Boston A.B.C.
& Clearances Cambridge A.B.C
Mass Construction Supervisor
US Army Corps of Engineers- Construction Quality Management for Contractors
30 Hours OSHA
40 Houts Hazmat/ 08 Hours Management
CPR & Fitst Aid Training
Homeland Secutity Suitability Adjudication and Rabbit Gate Clearance

Education Watertown High School
Wentworth Institute

Military USMC Combat Veteran (Putple Heart) Honorably Discharged

Brighton Landing office complex: steel framed pre cast veneer. Consisting of $92,000,000
three buildings, two office towers, and a parking garage along with street T
improvements

T&]J Gourmet Food Plant: 30,000 sq ft Renovation of existing building into a
food production plant. $4,000,000
North Center Food: 1000,000 sq ft steel frame and insulated panel veneer $4,000,000
consisting of two additions to existing food distributor. Freezer box and dry
stotage and additional office space.

City Line Foods:20,000 sq ft Addition steel frame metal panel to existing
Freezer and produce

Breyets Ice Cteam: 100.000 sq ft retoofing along with replacement of insulated $10,0000,000
panels and minor upgrades $12,000,000
Polaroid: 100,000 sq ft Steel frame pre cast veneer 2 building complex with

patking within the building, $8,000,000
Northeastern University: Remodeling space within an existing building for two

clean rooms class 10 and class 100

Phottonic: 30,000 sq ft addition to an existing manufacturing plant with office $6,000,000

Professional
Expetience

space and a class 10 Clean room $4,000,000
City of Hartford 90,000 SQ FT Addition steel framed and Masonry veneer with S
code upgtades to existing school. $1,500,000

City of Springfield Maintenance Facility: 100,000sq ft Renovation for

maintenance of city fleet vehicles.

Judd Wite: 150 sq ft manufactuting addition, with 70,000 sq ft office. Steel $7,000,000
framed and metal siding. $1,000,000
Waste Option Compost Plant: 100,000 sq ft 3 Building complex steel frame e

canvas veneer




US Government
Projects

Reference
and
Employment
History

GSA: Advance metering for 8 Federal Building coveting 3 states. Objective is
LEED building requitements to monitor building energy consumption and ability
to monitor Consumption from a central location in Washington DC

GSA: Courtroom upgrade with Federal Building Butlington VT

NAVFAC: Naval Operation Center Bronx NY Archeological excavation along
with Patking lot upgrades.

NAVFAC: Portsmouth Naval Base Kittery ME Repair and upgrades to 5
manholes with in the CID atea around dry dock area.

NAVFAC: Portsmouth Naval Base Kittety ME Stortm damage repairs to

metal roofing at gate one
NAVFAC: Portsmouth Naval Base ME Replacement and repair to pump at

dry dock one

US Coast Guard: Eaten Neck Long Island NY HVAC & Fuel System
upgrades. Replacement HVAC system with in barrack housing and galley
building. Remove undetground fuel storage tank and replace with fuel system
tank each separate family housing unit

US Air Force: Rome NY Installation of antenna.

National Patk Setvice: Governors Island NY Eagle Condition Sutvey. Erect
staging around entrance to a 200 year old fott for a surveying of entrance and
mount above entrance.

National Park Service: Salem MA Visitor Center Salem Maritine National
Historical site. Repointing, tepairs and roofing to historic building.

National Park Setvice: Errol Lake NH Resutfacing parking lot

Provided upon request
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Robert A. Feather

154 Brookdale Blvd
Pawtucket, RI 02861
Cell (401) 640-9041

EDUCATION

1983 — 1987 Davies Vocational Technical High School
EMPLOYMENT

1988 — 1993 Texas Instruments

1993 — Present J. J. Cardosi, Inc.

SUMMARY OF QUALIFICATIONS

In 1993 I applied for a position as a carpenter in the construction field. I obtained
extensive experience in the commercial and industrial construction area.

My experience includes:

Rough and finish carpentry
Shoring

Steel installation

Masonry

Steel stud framing

Concrete demo and replacement

VVVVVY

I can supervise projects and coordinate them from start to finish. Working with
I J Cardosi Inc for the past 15 years has given me that experience.

See attached list of projects which I have supervised over the past several years.
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Michael T. Worsley
1006 Wilson Road
Fall River, MA 02720
(508) 678-5913

Qualifications Summary:

= 38 years of successful hands on construction experience completing multiple projects from residential
home building and renovations from ground up, including sitework, to commercial, multi-million
dollar construction projects resulting in exceptional quality, under or within budget and on time.

» Supervised and motivated an average of 30 personnel with diverse personalities each day on job sites
resulting in excellent job quality and 100% safety rating at all project completions.

= Proven ability of in-depth communication, coordination and strategic design/build processes with
architects, engineers, subcontractors and officials. :

= Exceptional Craftsmanship in Finish Carpentry, Custom Design and Cabinetry.

Highlights of Professional Skills

O Project Organizing & Scheduling O Action Oriented- Meeting Goals
0 Evaluation & Critical Thinking 0 Design/Build Creative
O Detailed & Thorough Management O Approachable Personable Spirit
rk History:
1971 — 1982
Guaranty Construction
Tiverton, RI
Project Superintendant:
»  Worked hands on and supervised new construction and renovations of multiple commercial and

residential projects including Metal Buildings, Libraries and Housing,
Responsible for company and project oversight, approval and development.
Supervised large crews daily, controlling all construction site processes and each work scopes

scheduling.

1982 - 1999
Michael T. Worsley Construction
Fall River, MA

Owner/Operator
» Coordinated and directed entire projects in all aspects of construction ranging from sitework,

wood & metal framing and finish work for new construction and renovations of commercial and

residential projects from inception to completion.
= Successfully completed town, state and government projects, including the Basketball Hall of

Fame, with exceptional results.
»  Expedited paperwork, submittal process, RFI’s, SK’s, Change Orders, jobsite and financial

record keeping.

Page 1 of 2
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Michael T. Worsley
1006 Wilson Road
Fall River, MA 02720
(508) 678-5913

1999 — 2000
Statewide Engineering

Fall River, MA
" Completed the interior renovation of an Elderly Housing project consisting of the revamping of

the sprinkler system, installation of new handrails and cove base in hallways, construct new
entrance lobby, install concrete sidewalks and handicap ramp.

2000 - Present
Rustic Fire Protection

Norton, MA
= Design and build custom shelving wall units in office.
= Complete finish work of new construction, multi-million dollar home including the design and

construction of a 15° high catwalk.
= [Installation and tie-in of commercial overhead sprinkler systems.

Ce hieved from the following:
OSHA 10HR Construction Safety Course September 2008
Massachusetts Contractors License #24906 Held Since 1982

References Provided Upon Request
Page 2 of 2




J. J. CARDOSI, INC.

ORIGINAL

Graham Thermal Products
104 Mahoning Ave

- New Castle PA 16102
Phone: 724-658-0500
Fax: 724-658-0589

Weiss Sheet Metal Inc
105 Bodwell St
“Avon MA 02322
Phone: 508-583-8300
Fax: 508-588-5690

Lockheed Window
Route 100 POBox 166
Pascoag Rl 02859
Phone: 401-568-3061
Fax: 401-568-2273

Santander Bank

Contact: Scott Martin
Tel: (401) 752-1051

Fax: (401) 456-0910
Checking # 44800001446

General Corntractor
Industrial - Commercial

28 Boston Street - -

"East Providence; RI 02914-5009

Trade References |

Eagle Leasing

1 Irving Eagle Place

Orange CT 06477
Phone: 508-481-5941
Fax: 508-481-8028

National Lumber

71 Maple Street
Mansfield MA 02048
Phone: 508-339-8020
Fax: 508-339-4518

Dartmouth Building Supply
958 Reed Road

N Dartmouth MA 02747
Phone: 508-990-2389
Fax: 508-996-2583

Banking Information

Rev 4-14

Line of Credit #3397155002

Telephone - (401) 435-6101 www.jjcardosi.com Fax - (401) 435-6102
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Net Fixed Assets;
Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income
taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned
surplus and retained earnings).

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:

| Heritage Accounting, 280A Route 130, Unit 3, Forestdale, MA 02644 Accountant is Peter Lemire
§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

l Yes.

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial
statement is provided (e.g., parent-subsidiary).

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?
| Yes.

§ 6 SIGNATURE
§ 6.1 Dat his fourteenth day of May 2014

ization: J. J. Cardosi, Inc.

| Title: John J. Cardo®yJr., President

§ 6.2

Mr John J. Cardosi, Jr. being duly sworn deposes and says that the information provided herein is true and sufficiently
complete so as not to be misleading,

| Subscribed and sworn before me this fourteep

N ,
Notary PW y / 4
: Claudine A. Carlier

My Commission Expires: 9/17/17
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